



DEPARTMENT OF THE ARMY
U.S. ARMY CONTRACTING COMMAND
JOINT MUNITIONS AND LETHALITY CONTRACTING CENTER
PICATINNY ARSENAL, NEW JERSEY 07806-5000

27 October 2009

JM&L Contracting Center
Army Contracting Command
CCJM-ET, B.322
Picatinny Arsenal, NJ 07806

SUBJECT: Project Milestone and Payment Instruction (PMPI) for PMPI-006 for "Development of Knowledge and Portfolio Management Systems".

REF: Request for Updated Proposal Submitted in Response to RPP W15QKN-09-RPP-0004.

SOSSEC, Inc.
ATTN: Robert Kent, President
43 Sandown Road
Danville, NH 03819-3035

Dear Mr. Kent:

The US Army, Army Contracting Command, Joint Munitions and Lethality (JM&L) Contracting Center, Picatinny Arsenal, NJ 07806-5000 in supporting the U.S. Army Research Development and Engineering Command (RDECOM) Armaments Research, Development and Engineering Center (ARDEC) Homeland Defense Technology Center (HDTV) issued a request for project proposal (RPP) on 4 June 2009. Members of the System of Systems in Security Consortium submitted proposals in response to this RPP. The Government has evaluated all proposals received under Homeland Defense RPP 09-RPP-0004 for Research Area 2.1.1 and made a decision on which projects to award under this research area. Please issue the project award to the following System of Systems in Security Consortium member at your earliest convenience. The total approved cost to the Government for this effort is not to exceed \$164,811.27 and the current funding available is \$164,811.27. Below you will find details regarding those projects selected for project award.

Research Area: 2.1.1 Development of Knowledge and Portfolio Management Systems

Project Awardee: CACI Technologies, Inc.

Proposal Title: "Homeland Defense Research and Development Effort Topic 2.1.1 Development of Knowledge Portfolio Management System"

Period of Performance: Four (4) months from date of signature of Project Agreement Task Assignment between CACI Technologies, Inc. and SOSSEC, Inc.

Project Award Funding Amount: \$164,811.27

Technical Manager: (b) (6)

Note: CACI Technologies, Inc. shall perform work as proposed in accordance with the proposal update letter, dated 20August2009. Through discussions and concurrence with SOSSEC, Inc on behalf of CACI Technologies, Inc. phase two (2) has been removed in its entirety.

SOSSEC, Inc on behalf of CACI Technologies, Inc. shall submit monthly invoices to the Technical Manager and Agreements Officer representative for payment. Upon acceptance of each invoice, payment will occur.

Please do not hesitate to contact

(b) (6)

(b) (6)

selections for project award.

(b) (6)

or (b) (6)

Agreements Specialist

Agreements Officer

, with any questions or concerns you may have regarding these

Sincerely,

(b) (6)

Agreements Officer